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INSTRUCTIONS TO TENDERERS

1. General

2.

1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

The Employer as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The successful tenderer will be
expected to complete the Works by the Intended Completion Date specified in the said
Appendix.

Tenderers shall include the following information and documents with their tenders, unless
otherwise stated:

(a) copies of certificates of registration, and principal place of business;

(b) total monetary value of construction work performed for each of the last five years;

(c) experience in works of a similar nature and size for each of the last five years, and
clients who may be contacted for further information on these contracts;

(d) major items of construction equipment owned,

(e) qualifications and experience of key site management and technical personnel proposed
for the Contract;

(F) reports on the financial standing of the Tenderer, such as profit and loss statements and
auditor’s reports for the last five years;

(9) authority to seek references from the Tenderer’s bankers.

The Tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs.

The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the Works.
The costs of visiting the Site shall be at the Tenderer’s own expense.

The procurement entity’s employees, committee members, board members and their relative
(spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.1,000

The procuring entity shall allow the tenderer to review the tender document free of charge
before purchase.

Tender Documents

2.1.

The complete set of tender documents comprises the documents listed here below and any
addenda issued in accordance with clause here below:-

(a) These instructions to Tenderers

(b) Form of Tender

(c) Conditions of Contract and Appendix to Conditions of Contract
(d) Specifications

(e) Drawings

(h Bills of Quantities/Schedule of Rates (whichever is applicable)
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2.2.

2.3.

2.4,

2.5.

(g) Other materials required to be filled and submitted in accordance with these Instructions
and Conditions

The Tenderer shall examine all instructions, forms and specifications in the tender
documents. Failure to furnish all information required by the tender documents may result in
rejection of his tender.

A prospective Tenderer making inquiry of the tendering documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter of
invitation to tender. The Employer will respond to any request for clarification received
earlier than seven [7] days prior to the deadline for submission of tenders. Copies of the
Employer’s response will be forwarded to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
Tenderers. Prospective Tenderers shall acknowledge receipt of each addendum in writing to
the Employer.

To give prospective Tenderers reasonable time in which to take an addendum into account
in preparing their tenders, the Employer shall extend, as necessary, the deadline for
submission of tenders in accordance with clause 4.2 here below.

Preparation of Tenders

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

All documents relating to the tender and any correspondence shall be in English Language.
The tender submitted by the Tenderer shall comprise the following:-

(a) The Tender;

(b) Tender Security;

(c) Priced Bill of Quantities/Schedule of Rates for lump-sum Contracts

(d) Any other materials required to be completed and submitted by Tenderers.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities/Schedule of Rates. Items for which no rate or price is entered by the Tenderer
will not be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities/Schedule of Rates. All duties, taxes and other levies payable by the
Contractor under the Contract, as of 30 days prior to the deadline for submission of tenders,
shall be included in the tender price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall not be subject to any adjustment during
the performance of the Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of one hundred and twenty (120) days from the date
of submission. However in exceptional circumstances, the Employer may request that the
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Tenderers extend the period of validity for a specified additional period. The request and the
Tenderers’ responses shall be made in writing.

3.7. The Tenderer shall prepare one original of the documents comprising the tender documents
as described in these Instructions to Tenderers.

3.8. The original shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorised to sign on behalf of the Tenderer. All pages of the tender where
alterations or additions have been made shall be initialed by the person or persons signing
the tender.

3.9. Clarification of tenders shall be requested by the tenderer to be received by the procuring
entity not later than seven (7) days prior to the deadline for submission of tenders.

3.10. The procuring entity shall reply to any clarifications sought by the tenderer within
three (3) days of receiving the request to enable the tenderer to make timely submission of
its tender.

4. Submission of Tenders
4.1. The tender duly filled and sealed in an envelope shall;-
(a) be addressed to the Employer at the address provided in the invitation to tender;
(b) bear the name and identification number of the Contract as defined in the invitation to
tender; and

(c) provide a warning not to open before the specified time and date for tender opening.

4.2. Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender.

4.3. The tenderer shall not submit any alternative offers unless they are specifically required in
the tender documents.

Only one tender may be submitted by each tenderer. Any tenderer who fails to comply with
this requirement will be disqualified.

4.4. Any tender received after the deadline for opening tenders will be returned to the tenderer
un-opened.

4.5. The Employer may extend the deadline for submission of tenders by issuing an amendment
in accordance with sub-clause 2.5 in which case all rights and obligations of the Employer

and the Tenderers previously subject to the original deadline will then be subject to the new
deadline.

5. Tender Opening and Evaluation
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6.

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

5.10.

5.11.

The tenders will be opened in the presence of the Tenderers’ representatives who choose to
attend at the time and in the place specified in the invitation to tender.

The Tenderers’ names, the total amount of each tender and such other details as may be
considered appropriate, will be announced at the opening by the Employer. Minutes of the
tender opening, including the information disclosed to those present will also be prepared by
the Employer.

Information relating to the examination, clarification, evaluation and comparison of tenders
and recommendations for the award of the Contract shall not be disclosed to Tenderers or
any other persons not officially concerned with such process until the award to the
successful Tenderer has been announced. Any effort by a Tenderer to influence the
Employer’s officials, processing of tenders or award decisions may result in the rejection of
his tender.

As per the provisions of the Public Procurement and Asset Disposal Act, 2015 (Section 82)
‘The tender sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in any way by
any person or entity’.

The tender evaluation committee shall evaluate the tender within 30 days of the validity
period from the date of opening the tender.

Contract price variations shall not be allowed for contracts not exceeding one year (12
months)

Where contract price variation is allowed, the valuation shall not exceed 15% of the original
contract price.

Price variation requests shall be processed by the procuring entity within 30 days of
receiving the request.

Preference where allowed in the evaluation of tenders shall not exceed 15%

To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may request [in writing] any Tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in writing or
by cable, telex or facsimile but no change in the tender price or substance of the tender shall
be sought, offered or permitted.

The Tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract is awarded. Any effort by the
Tenderer to influence the Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of the tender.

Award of Contract

6.1.

The award of the Contract will be made to the Tenderer who has offered the lowest
evaluated tender price.
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6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

Notwithstanding the provisions of clause 6.1 above, the Employer reserves the right to
accept or reject any tender and to cancel the tendering process and reject all tenders at any
time prior to the award of Contract without thereby incurring any liability to the affected
Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the
grounds for the action.

The Tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”)
will state the sum [hereinafter and in all Contract documents called the “Contract Price”
which the Employer will pay the Contractor in consideration of the execution, completion,
and maintenance of the Works by the Contractor as prescribed by the Contract. The contract
shall be formed on the parties signing the contract. At the same time the other tenderers shall
be informed that their tenders have not been successful.

Subject to the regulations, a successful tenderer shall submit a performance security
equivalent to not more than ten (10) per cent of the contract amount before signing of the
contract.

The Contract Agreement will incorporate all agreements between the Employer and the
successful Tenderer. It will be signed by the Employer and sent to the successful Tenderer,
within the period specified in the notification but not before fourteen (14) days have elapsed
following the giving of that notification provided that a contract shall be signed within the
tender validity period. No contract is formed between the person submitting the successful
tender and the accounting officer of a procuring entity until the written contract is signed by
the parties.

The parties to the contract shall have it signed on or soon after fourteen (14) days from the
date of notification of contract award unless there is an administrative review request.

The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from any
tenderer.

Corrupt and fraudulent practices

7.1.

7.2.

The procuring entity requires that the tenderer observes the highest standard of ethics during
the procurement process and execution of the contract. A tenderer shall sign a declaration
that he has not and will engage in corrupt and fraudulent practices; and a declaration that the
person or his or her sub-contractors are not debarred from participating in procurement
proceedings in Kenya.

The procuring entity will reject a tender if it determines that the tenderer recommended for

award has engaged in corrupt and fraudulent practices in competing for the contract in
question.
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7.3. Further a tenderer who is found to have indulged in corrupt and fraudulent practices risks
being debarred from participating in public procurement in Kenya.
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EVALUATION CRITERIA

PRELIMINARY EVALUATION

Interested Bidders must attach the following (MANDATORY REQUIREMENTYS)

N o a bk~ w e

Duly Filled Form of Tender

Confidential Business Questionnaire

Certified Certificate of Registration/Incorporation

Valid and certified Copy of VAT/PIN certificate from KRA

Valid and certified Tax Compliance Certificate

Certified Copy of CR12 for last six months showing the list of directors

Current Single Business Permit issued by the COUNTY GOVERNMENT OF LAIKIPIA or any
other County Government

Certified NCA 5 in building works category and above Registration Certificate and valid
practicing licence

Tender should be accompanied by a bid bond of ksh 200,0000 from established approved
insurance company/Bank which must remain valid for a period of at least 120 days from the date

of the opening of the Tender.

10. All pages of the tender documents to be serialized

TECHNICAL EVALUATION

1.

Confidential Business Questionnaire (duly filled, 2.5 points; and duly signed 2.5 points) — 5
points

Form of Tender (duly filled, 2.5 points; duly signed and stamped, 2.5 points) — 5 points
Sanctity of the Tender Documents (Bound, 2.5 points; Without corrections, 2.5 points) — 5
points

Audited financial accounts for the last three (3) years(2019,2018,and 2017) (5 points for each
year provided) — 15 points

List of works of similar nature (building works)_spanning up to the last three years (5 points
for a purchase order, service order, or a duly executed contract; 5 points for a certificate of
completion or any other valid evidence of the completion; giving a total of 10 points for each
works duly awarded and completed) — Maximum of 30 points for up to three construction

works previously done.
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List of Personnel and their qualifications (Qualified site agent with at least a diploma in
construction, 10 points; at least one Foreman with Trade Test in construction related areas, 5
points) — Maximum of 15 points

NCA 5 and valid practicing licence and above (10 points)

Local Preference as evidenced by the location of the business as per the provided Single
Business Permit (Laikipia — 10 points; Other Counties — 5 points; No Single Business Permit —
no point)

Litigation History (Sworn Affidavit Provided,signed and stamped - 5 points; Not provided no
point) Tenderers who shall have Technical Evaluation (TE) score of 70 points and above shall

qualify for the financial evaluation.
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CONDITIONS OF CONTRACT

1. Definitions

1.1. In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“the Act” whenever used in this contract means the Public Procurement and Asset Disposal
Act of 2015.

“Bills of Quantities” means the priced and completed Bill of Quantities forming part of the
tender [where applicable].

“Schedule of Rates” means the priced Schedule of Rates forming part of the tender [where
applicable].

“The Completion Date” means the date of completion of the Works as certified by the
Employer’s Representative.

“The Contract” means the agreement entered into by the Employer and the Contractor as
recorded in the Agreement Form and signed by the parties.

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance.
“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Employer’s Representative
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Appendix to Conditions of
Contract and calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Employer’s Representative for the execution of the Contract.

“Employer” Includes National or County Government administration, Universities, Public
Institutions and Corporations and is the party who employs the Contractor to carry out the
Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for
the execution of the Works.
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“Site” means the place or places where the permanent Works are to be carried out including
workshops where the same is being prepared.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Employer’s Representative” is the person appointed by the Employer and notified to the
Contractor for the purpose of supervision of the Works.

“Specification” means the Specification of the Works included in the Contract.
“Start Date” is the date when the Contractor shall commence execution of the Works.

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to
carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Employer’s Representative which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer.

2. Contract Documents

2.1. The following documents shall constitute the Contract documents and shall be interpreted in
the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4) Conditions of Contract,

(5) Specifications,

(6) Drawings,

(7) Bills of Quantities or Schedule of Rates [whichever is applicable)

3. Employer’s Representative’s Decisions
3.1. Except where otherwise specifically stated, the Employer’s Representative will decide
contractual matters between the Employer and the Contractor in the role representing the
Employer.
4. Works, Language and Law of Contract

4.1. The Contractor shall construct and install the Works in accordance with the Contract
documents. The Works may commence on the Start Date and shall be carried out in
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accordance with the Program submitted by the Contractor, as updated with the approval of
the Employer’s Representative, and complete them by the Intended Completion Date.

4.2. The ruling language of the Contract shall be English language and the law governing the
Contract shall be the law of the Republic of Kenya.

Safety, Temporary works and Discoveries

5.1. The Contractor shall be responsible for design of temporary works and shall obtain approval
of third parties to the design of the temporary works where required.

5.2. The Contractor shall be responsible for the safety of all activities on the Site.

5.3. Anything of historical or other interest or significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Employer’s
Representative of such discoveries and carry out the Employer’s Representative’s
instructions for dealing with them.

. Work Program and Sub-contracting

6.1. Within seven days after Site possession date, the Contractor shall submit to the Employer’s
Representative for approval a program showing the general methods, arrangements, order
and timing for all the activities in the Works.

6.2. The Contractor may sub-contract the Works (but only to a maximum of 25 percent of the
Contract Price) with the approval of the Employer’s Representative. However, he shall not
assign the Contract without the approval of the Employer in writing. Sub-contracting shall
not alter the Contractor’s obligations.

. The site

7.1. The Employer shall give possession of all parts of the Site to the Contractor.
7.2. The Contractor shall allow the Employer’s Representative and any other person authorised

by the Employer’s Representative, access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried out.

Instructions
8.1. The Contractor shall carry out all instructions of the Employer’s Representative which are in

accordance with the Contract.

Extension of Completion Date
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9.1. The Employer’s Representative shall extend the Completion Date if an occurrence arises
which makes it impossible for completion to be achieved by the Intended Completion Date.
The Employer’s Representative shall decide whether and by how much to extend the
Completion Date.

9.2. For the purposes of this clause, the following occurrences shall be valid for consideration;

Delay by:-

(a) force majeure, or

(b) reason of any exceptionally adverse weather conditions, or

(c) reason of civil commotion, strike or lockout affecting any of the trades employed upon the Works
or any of the trades engaged in the preparation, manufacture or transportation of any of the goods
or materials required for the Works, or

(d) reason of the Employer’s Representative’s instructions issued under these Conditions, or

(e) reason of the contractor not having received in due time necessary instructions, drawings, details
or levels from the Employer’s Representative for which he specifically applied in writing on a
date which having regard to the date for Completion stated in the appendix to these Conditions or
to any extension of time then fixed under this clause was neither unreasonably distant from nor
unreasonably close to the date on which it was necessary for him to receive the same, or

(f) delay on the part of artists, tradesmen or others engaged by the Employer in executing work not
forming part of this Contract, or

(g) reason of delay by statutory or other services providers or similar bodies engaged directly by the
Employer, or

(h) reason of opening up for inspection of any Work covered up or of the testing or any of the Work,
materials or goods in accordance with these conditions unless the inspection or test showed that
the Work, materials or goods were not in accordance with this Contract, or

(i) reason of delay in appointing a replacement Employer’s Representative, or

(j) reason of delay caused by the late supply of goods or materials or in executing Work for which
the Employer or his agents are contractually obliged to supply or to execute as the case may be,
or

(k) delay in receiving possession of or access to the Site.

10. Management Meetings

10.1. A Contract management meeting shall be held regularly and attended by the
Employer’s Representative and the Contractor. Its business shall be to review the plans for
the remaining Work. The Employer’s Representative shall record the business of
management meetings and provide copies of the record to those attending the meeting and
the Employer. The responsibility of the parties for actions to be taken shall be decided by the
Employer’s Representative either at the management meeting or after the management
meeting and stated in writing to all who attend the meeting.

10.2. Communication between parties shall be effective only when in writing.

11. Defects
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12.

11.1. The Employer’s Representative shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Employer’s Representative may instruct the Contractor to search for a
defect and to uncover and test any Work that the Employer’s Representative considers may
have a defect. Should the defect be found, the cost of uncovering and making good shall be
borne by the Contractor. However if there is no defect found, the cost of uncovering and
making good shall be treated as a variation and added to the Contract Price.

11.2. The Employer’s Representative shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion, and is defined in
the Appendix to Conditions of Contract.

11.3. Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Employer’s Representative’s notice. If the
Contractor has not corrected a defect within the time specified in the Employer’s
Representative’s notice, the Employer’s Representative will assess the cost of having the
defect corrected by other parties and such cost shall be treated as a variation and be deducted
from the Contract Price.

Bills of Quantities/Schedule of Rates

12.1. The Bills of Quantities/Schedule of Rates shall contain items for the construction,
installation, testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rates in the Bills of
Quantities/Schedule of Rates for each item. Items against which no rate is entered by the
Tenderer will not be paid for when executed and shall be deemed covered by the rates for
other items in the Bills of Quantities/Schedule of Rates.

12.2. Where Bills of Quantities do not form part of the Contract, the Contract Price shall be
a lump sum (which shall be deemed to have been based on the rates in the Schedule of Rates
forming part of the tender) and shall be subject to re-measurement after each stage.

13. Variations

13.1. The Contractor shall provide the Employer’s Representative with a quotation for
carrying out the variations when requested to do so. The Employer’s Representative shall
assess the quotation and shall obtain the necessary authority from the Employer before the
variation is ordered.

13.2. If the Work in the variation corresponds with an item description in the Bill of
Quantities/Schedule of Rates, the rate in the Bill of Quantities/Schedule of Rates shall be
used to calculate the value of the variation. If the nature of the Work in the variation does
not correspond with items in the Bill of Quantities/Schedule of Rates, the quotation by the
Contractor shall be in the form of new rates for the relevant items of Work.

13.3. If the Contractor’s quotation is unreasonable, the Employer’s Representative may
order the variation and make a change to the Contract Price, which shall be based on the
Employer’s Representative’s own forecast of the effects of the variation on the Contractor’s
costs.
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14. Payment Certificates and Final Account

14.1. The Contractor shall be paid after each of the following stages of Work listed here
below (subject to re-measurement by the Employer’s Representative of the Work done in
each stage before payment is made). In case of lump-sum Contracts, the valuation for each
stage shall be based on the quantities so obtained in the re-measurement and the rates in the
Schedule of Rates.

I. Advance payment N/A
ii. First stage (at least 30% of works done) N/A
iii. Second stage (at least 60% of works done) N/A
iv. Third stage (at least 90% of works done) N/A

v. In any of the above circumstances, and where applicable and approved, the Employer
shall accept a maximum of one (1) partial payment request from the Contractor
during the entire duration of the contract.

14.2. Upon deciding that Works included in a particular stage are complete, the Contractor
shall submit to the Employer’s Representative his application for payment. The Employer’s
Representative shall check, adjust if necessary and certify the amount to be paid to the
Contractor within 21 days of receipt of the Contractor’s application .The Employer shall pay
the Contractor the amounts so certified within 30 days of the date of issue of each Interim
Certificate.

14.3. The Contractor shall supply the Employer’s Representative with a detailed final
account of the total amount that the Contractor considers payable under the Contract before
the end of the Defects Liability Period. The Employer’s Representative shall issue a Defect
Liability Certificate and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete. If it is not, the
Employer’s Representative shall issue within 21 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still unsatisfactory after it
has been resubmitted, the Employer’s Representative shall decide on the amount payable to
the Contractor and issue a Final Payment Certificate. The Employer shall pay the Contractor
the amount so certified within 60 days of the issue of the Final Payment Certificate.

14.4. If the period laid down for payment to the Contractor upon each of the Employer’s
Representative’s Certificate by the Employer has been exceeded, the Contractor shall be
entitled to claim simple interest calculated pro-rata on the basis of the number of days
delayed at the Central Bank of Kenya’s average base lending rate prevailing on the first day
the payment becomes overdue. The Contractor will be required to notify the Employer
within 15 days of receipt of delayed payments of his intentions to claim interest.

15. Insurance
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15.1. The Contractor shall be responsible for and shall take out appropriate cover against,
among other risks, personal injury; loss of or damage to the Works, materials and plant; and
loss of or damage to property.

16. Liquidated Damages

16.1. The Contractor shall pay liquidated damages to the Employer at the rate twenty cent
of the Contract price per week for each each that the actual Completion Date is later than the
Intended Completion Date except in the case of any of the occurrences listed under clause
9.2. The Employer may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s liabilities.

17. Completion and Taking Over

17.1. Upon deciding that the Work is complete the Contractor shall request the Employer’s
Representative to issue a Certificate of Completion of the Works, upon deciding that the
Work is completed. The Employer shall take over the Site and the Works within seven days
of the Employer’s Representative issuing a Certificate of Completion.

18. Termination

18.1. The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall include,
but shall not be limited to, the following;

(a)the Contractor stops Work for 30 days continuously without reasonable cause or
authority from the Employer’s Representative;

(b)the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(c)a payment certified by the Employer’s Representative is not paid by the Employer to
the Contractor within 30 days after the expiry of the payment periods stated in sub
clauses 14.2 and 14.3 hereinabove.

(d)the Employer’s Representative gives notice that failure to correct a particular defect is
a fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time.

18.2. If the Contract is terminated, the Contractor shall stop Work immediately, and leave
the Site as soon as reasonably possible. The Employer’s Representative shall immediately

thereafter arrange for a meeting for the purpose of taking record of the Works executed and
materials, goods, equipment and temporary buildings on Site.

19. Payment Upon Termination
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19.1. The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all materials on
Site, plant, equipment and temporary works.

19.2. The Contractor shall, during the execution or after the completion of the Works under
this clause, remove from the Site as and when required within such reasonable time as the
Employer’s Representative may in writing specify, any temporary buildings, plant,
machinery, appliances, goods or materials belonging to him, and in default thereof , the
Employer may (without being responsible for any loss or damage) remove and sell any such
property of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

19.3. Until after completion of the Works under this clause, the Employer shall not be
bound by any other provision of this Contract to make any payment to the Contractor, but
upon such completion as aforesaid and the verification within a reasonable time of the
accounts therefor the Employer’s Representative shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have been
payable on due completion in accordance with this Contract, the difference shall be a debt
payable to the Employer by the Contractor; and if the said amount added to the said money
be less than the said total amount, the difference shall be a debt payable by the Employer to
the Contractor.

20. Corrupt Gifts and Payments of Commission
20.1. The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any
gifts or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract with the Employer or for
showing or forbearing to show favour or disfavour to any person in relation to this
or any other contract with the Employer.

(b) Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor)
shall be an offence under the Laws of Kenya.

21. Settlement of Disputes

21.1. Any dispute arising out of the Contract which cannot be amicably settled between the
parties shall be referred by either party to the arbitration and final decision of a person to be
agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator,
the Arbitrator shall be appointed by the chairman of the Chartered Institute of Arbitrators,
Kenya branch, on the request of the applyin
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21.2. APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: COUNTY ASSEMBLY OF LAIKIPIA
Address: P.O BOX487-10400 NANYUKI

Name of Employer’s Representative:

Chief Officer, Department of Infrastructure; or a representative designated by him/her in
writing, and copied to both the contractor and the employer. The Employer’s Representative shall be
the PROJECT MANAGER.

The name (and identification number) of the Contract CONSTRUCTION OF THE PROPOSED
PERIMETER FENCE AT THE LAIKIPIA ASSEMBLY OFFICES

The Works consist of:

(a) Preliminary works

(b) Builder’s works

(c) Electrical works

The Start Date shall be AS PER CONTRACT DOCUMENT.
The Intended Completion Date for the whole of the Works shall be 12 WEEKS AFTER SIGNING
OF CONTRACT.

The Site Possession Date shall be AS SIGNED IN THE CONTRACT
The Site is located at County assembly offices-Nanyuki

The Defects Liability Period is: 180 days (6months). During this period the employer shall retain
10% of the total tender sum. The contractor shall be required to make good any defects that arise due
to poor workmanship of the contractor or manufacturers defect. The employer shall reserve the right
to remedy the defects and charge the contractor.

The name and Address of the Employer for the purposes of submission of tenders is:
The Clerk,County assembly of Laikipa P.O Box 487— 10400, Nanyuki.
The tender opening date and time is ---

RESERVED AMOUNT

The amount Reserved for this particular Work approximately ----------

TENDER SECURITY

Tender Security is an amount not exceeding of 2% of Contract Price). In this case, the amount shall
be fixed at --- (Not applicable for Youth, Women and People with Disability).

PERFORMANCE SECURITY
The amount of the Performance Security is stated in law (Public Procurement and Asset Disposal
Act, 2015) as an absolute amount not exceeding 10% of the Contract Price.

It shall be KSh ---- bank guarantee from a reputable local bank and, as per the applicable law, must
be provided before the signing of the Contract.

If the contractor chooses to utilise a performance bond from an insurance company then it shall be
up to 30% of the Contract Price; and in this case shall be fixed at a value of KSh ----
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In case the contract is not fully or well executed, the performance security shall unconditionally be
fully seized by the procuring entity as compensation without prejudice to other penalties provided
for by the Act.

The Performance Securities may be waived or fixed at not more than one per cent of the contract
price reserved for the works reserved for women, youth, persons with disabilities and other
disadvantaged groups,.

LABOUR
Unskilled labor shall be sourced from the locality of the project.
At least 30% of the labor force shall comprise of youth, women and persons living with disability.

MATERIALS;

The contractor is encouraged to use as much local available material as possible without compromising
quality. All materials delivered to site will be deemed to be the property of the employer and permission will
be required from the employer before their removal from site.

SECURITY;

Security of the materials on site will remain the responsibility of the contractor until the project is
completed, tested, commissioned and handed over. All insurance costs shall be borne by the contractor
and any loss of materials shall be replaced by the contractor.

INSURANCE;
The tenderer shall ensure a workman compensation insurance policy is in place before commencement of
work.

CONCRETE;
All reinforced concrete shall be vibrated.

Supply and Install.

It shall be assumed that all materials supplied shall be installed and used to construct the specified
infrastructure to working condition. The contractor shall be deemed to have completed the contract
works when they provide a “Working System”.

Where Sub-contract agreements exist, they shall be declared and shall form part of the contract.
The County Government shall be the arbitrator in the event of any disputes between the Contractor
and the Sub-Contractor and the decision of the arbitrator shall be final. The arbitrator can direct
payments be made directly to sub-contractors, if need be.

Before commencement of work the contractor shall submit work plans for the project to be
approved by the department before taking over the site.

The site shall be handed over to the contractor within one week of signing the Contract Agreement.
The Contractor shall complete the project within the contract period. Any delay in completion shall
attract the employer to charge for Liquidated Damages.

The penalties shall be charged at KSh 5,000 per day (contracts up to Kes.5 Million), KSh 10,000
per day (contracts 5SM-10M) KSh 20,000 per day (Contracts above 10M)

Upon Completion of work the contractor shall prepare and submit “as built” drawings at the
contractor’s cost that indicate the layout of the final installation.
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SECTION IV - SPECIFICATIONS, DRAWINGS AND BILLS OF QUANTITIES

I. SPECIFICATIONS

Notes for preparing Specifications

1.0  Specifications must be drafted to present a clear and precise statement of the required
standards of materials, and workmanship for tenderers to respond realistically and
competitively to the requirements of the Employer and ensure responsiveness of tenders.
The Specifications should require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of the most recent or current models
and incorporating all recent improvements in design and materials unless provided otherwise
in the Contract.

2.0  Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.

3.0 Care must be taken in drafting Specifications to ensure they are not restrictive. In the
Specifications of standards for materials, plant and workmanship, existing Kenya Standards
should be used as much as possible, otherwise recognized international standards may also be
used.

I1. DRAWINGS
NOTE:
1. Alist of the Contract Drawings should be inserted here.

a. The drawings include:
i. Floor Plan

i. Elevations

iii. Section view, and
iv. Perspective view

2. The actual Contract Drawings including Site plans should be annexed in a separate booklet
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I11. BILL OF QUANTITIES/SCHEDULE OF RATES
Notes for preparing Bills of Quantities
The objectives of the Bills of Quantities are;

(a) to provide sufficient information on the quantities of Works to be performed to enable tenders to
be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of the Bill of
Quantities should be as simple and brief as possible

Notes for preparing Schedule of Rates

Where the time limit or other constraints do not allow the preparation of a Bill of Quantities for the
Works, a lump-sum Contract shall be adopted and a Schedule of Rates (in place of a Bills of
Quantities) shall be issued as part of the tender documents.

The objectives of the Schedule of Rates are;

(a) to provide sufficient information on the nature of work items to be performed to enable
tenders to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a basis for the pricing of Works executed
for interim and final valuations.

In order to attain these objectives, Works should be itemized in the Schedule of Rates in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and content of Schedule of
Rates should be as simple and brief as possible. Measurement of Work executed after every agreed
stage should be done and the quantities so obtained used alongside the rates in the schedule to arrive
at interim valuation [for each stage] and the final valuation.
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PREAMBLE TO BILL OF QUANTITIES

. These bills of quantities shall form part of the contract documents and are to be read in
conjunction with the instruction to bidders’ general, special conditions of contract, technical
specifications, technical drawings and other contract documents.

. There is no guarantee to the contractor that he will be required to carry out the quantities of work
indicated under anyone particular item or group of items in the bills of quantities, though on the
contract as a whole the quantities are believed to represent the overall value of the work to be
carried out.

. The prices and rates inserted in the bills of quantities will be used for valuing the work executed
and the engineer will measure the whole of the works in accordance with the contract.

. The quantities in the bill of quantities are estimated and provisional, and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered
and carried out, as measured by the contractor and verified by the engineer and valued at the
rates and prices bid in the priced bill of quantities, where applicable, and otherwise at such rates
as the engineer may fix within the terms of the contract.

. The rates in the bill of quantities shall include all contractual plant, labour, supervision, materials
erection, maintenance, insurance, profit, taxes and duties, together with all general risks
liabilities, and obligations set out or implied in the contract.

. Arrate or price shall be entered against each item in the priced bill of quantities whether
quantities are stated or not. The cost of items which the contractor as failed to enter a rate or
price shall be deemed to be covered by the other rates and prices entered in the bill of quantities.

. The whole cost of complying with the provisions of the contract shall be included in the items
provided in the bill of quantities, and where items are not provided, the cost shall be deemed to
be distributed among the rates and prices entered in the related items of work.

Provisional sums included and so designated in the bill of quantities shall be expended in whole
or in part at the direction and discretion of the engineer.

. The method of measurement of completed work for payment shall be in accordance with the
standard method of measurement of civil works.
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BILLS OF QUANTITIES

COUNTY GOVERNMENT OF LAIKIPIA

DEPARTMENT OF INFRASTRUCTURE

BILL OF QUANTITIES FOR THE CONSTRUCTION OF PERIMETER FENCE AT THE
LAIKIPIA COUNTY ASSEMBLY OFFICES

Supplied as part of the contract for: The Proposed construction as above
PREPARED AND ISSUED BY:-

The Chief Officer,

Department of infrastructure,

P. O. Box 1271-10400
NANYUKI

The contract for the above mentioned works entered intoonthe ...................cooiiiiiil. day of
............................................... 2020 .by the undersigned parties, refers to these Bills of
Quantities consisting of these pages as numbered from page (i),the Ministry of Works general
specification dated 1976, (together with any amendments thereto issued since the date of
publication) which shall be read and construed as part of the said contract.

(CONTRACTOR) THE CLERK

COUNTY ASSEMBLY OF LAIKIPIA

Date: oo, Date: oo,
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SPECIAL NOTES

The contractor is required to check the pages of these Bills of Quantities together with all collections
and summaries and should he find any missing or should the contractor be in doubt of the precise
meaning of any items of figures, for any reason whatsoever, he must inform the assigned PROJECT
MANAGER in order that the correct meaning may be decided before the date for submission of
Tenders.

No liability will be admitted or claim allowed in respect of errors in the contractors tender due to
mistakes in the Bills of Quantities which should have been rectified in the manner described above.

The Bills of Quantities, the General Specifications and Drawings shall be read and construed
together and wherever descriptions in the Bills of Quantities do not agree with descriptions in the
General Specifications and Drawings then the Bills of Quantities shall override the others and
whenever the Drawings do not agree with General Specifications the Drawings shall override the
General Specifications.

In the event of any discrepancies arising between the Bills of Quantities and actual works the site
measurements shall generally take precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in accordance with Clause
22 of the conditions of Contract. The discrepancies shall then be treated as a variation and be dealt
with in accordance with Clause 22 of the said Conditions.
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ITEM

DESCRIPTION

KSHS

PARTICULAR PRELIMINARIES
PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor is advised to read and understand all
preliminary items. In the event that an item is not priced the cost is deemed to be
included in the measured works/Bills of Quantities.

This is a FULL contract and the prices inserted against the various items shall be
for all expenses required for the proper execution of the works.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves construction of
perimeter fence as described. This includes but is not limited to all associated
builders works, Electrical as may be instructed.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,
such discrepancies between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation and be dealt with
in accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site for the proposed works is at the county assembly offices-Nanyuki. The
Contractor is advised to visit the site, to familiarize with the nature and position of
the site. No claims arising from the Contractor’s failure to do so will be
entertained.

Carried to collection
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TENDER VALIDITY PERIOD

Clause 3.6 of the Instructions to Tenderers has been amended to read; Tenders
shall remain valid for a period of One Hundred and Twenty (120) days from the
date of Tender Opening, and not Ninety (90) days.

All Tenderers are advised to note this amendment when filling the Form of
Tender

TENDER SECURITY (N/A)

Bid bond/Tender security, which must be from an established bank or insurance
company, shall remain valid for a period of One Hundred and Fifty (150) days
from the date of Tender Opening i.e. Thirty (30) days beyond the Tender Validity
Period.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works
including ordinary and special dust screens, hoardings, barriers, warning signs,
etc as directed by the Project Manager and as necessary for the adequate propping
and protection of existing property, finishes, workmen employed on the site,
employer's agents and the public. Any damage or loss incurred due to the
insufficiency of such protection must be made good by the Contractor. All
protective devices are to be removed on completion of the works and any loss or
damage made good to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all finishes
on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials
shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage which
may occur to materials required for re-use during their removal unless it is
certified by the Project Manager that such damage or breakage was inevitable as a
result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and stains
and leave in a clean and tidy state to the reasonable satisfaction of the Project
Manager.

Carried to collection

Perimeter Wall/29




CLEARING AWAY CTD...

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent
to the Contractor that he has incurred losses and / or expenses due to any of the
contract conditions, or by any other reason whatsoever, he shall present such a
claim or intent to claim notice to the PROJECT MANAGER within the contract
period. No claim shall be entertained upon the expiry of the said contact period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to site: all in accordance with Clause 23 of the Conditions of Contract
Agreement. In order to facilitate this, a list of the general component elements for
the works is given at the summary page of these specifications and the tenderer is
requested to break down his tender sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site
where the client is going on with other normal activities. The Contractor is thus
instructed to take reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of activities being carried out by the
Client. The Contractor shall allow in his rates any expense he deems necessary by
taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may encounter
in the course of the works for the Client may in some cases ask the Contractor not
to proceed with the works until some activities within the site are completed, as
the station will be operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract
and afterwards clearing away a signboard as designed, specified and approved by
the Project Manager.

Carried to collection
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LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property
of the Government of Kenya.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the said
Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and the
workers in the course of execution of this contract. No claim will be entertained
from the Contractor for not maintaining adequate security for both the works and
workers.

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she
may incur by having to complete these works within the stipulated contract
period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment
is effected, unless specifically exempted by the Project Manager. This is to
include materials of the Contractor, nominated sub-Contractors and nominated
suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the
authorities concerned for the support, maintenance and protection of such
services.

Carried to collection
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CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the Conditions
of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the ‘PROJECT
MANAGER’ shall inform the Contractor in writing that his actual performance
on site is not satisfactory .In all such cases the Contractor shall accelerate his
rate of performance production and progress by all means such as additional
labour,plant, e.t.c and working overtime all at his cost.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be required in accordance with clause 6.00
on award of contract of the Instructions to Tenderer’s. No payment on account for
the works executed will be made to the contractor until he has submitted the
Performance Bond to the Project Manager duly signed, sealed and stamped from
an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s Page
STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these documents
or as indicated in the invitation to tender.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the invitation to tender. Tenders
delivered/received later than the above time will not be opened.

Carried to collection
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VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3
Section 21(b) operative from 1% September, 1993 which requires payment of
VAT on all contracts. The Contractor should therefore include allowance in his
rates and prices for prices for VAT and any other Government taxes currently in
force.

The tenderer is advised that in accordance with Government public notice No. 35
& 36 Dated 11™ September 2003 operational from 1% October 2003, VAT will be
deducted against the contract sum at the prevailing rate by the Employer and
remitted directly to the Commissioner of VAT through all interim certificates. It
should however be noted that this is not additional tax but a new mode of
payment for VAT, any excess payment will be refundable once the Contractor has
submitted monthly returns to the Commissioner of VAT who will do the refunds
when satisfied that the VAT regulations have been complied with.

NB:V.A.T. shall not be included in the rates but shall be given as a percentage in
the grand summary page.

Carried to collection
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PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement; 3 Months From Practical Completion

Defects Liability Period; 6 Months from Practical Completion
Date for Possession; To be agreed with the Project Manager
Date for Completion; 12 Weeks from date of Possession

Liquidated and Ascertained damages; At the rate of Kshs 20,000 per week or
part thereof

Prime cost sums for Which ........oooiii e
The Contractor desires to tender .......oovveeiiiiiiiiei ...

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%

Carried to collection

COLLECTION
Brought forward from page 28

Brought forward from page 29
Brought forward from page 30
Brought forward from page 31
Brought forward from page 32

Brought forward from page 33
Brought forward from above

TOTAL FOR PARTICULAR PRELIMINARIES TO GRAND SUMMARY
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GENERAL PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's
priced B
Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for
the various items in the Bills of Quantities or Specification for all costs
involved in complying with all the requirements for the proper execution of
the whole of the works in the Contract. Value Added Tax (V.A.T.) shall not
be included in the individual prices but shall be given as a percentage in
the grand summary page.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated
and shall be all the requirements for the proper execution of the whole of
the works in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing scaffolding,
mess rooms, sanitary accommodation and welfare facilities; provision of
special scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials; providing light and
water for their work: clearing away rubbish; unloading checking and
hoisting: providing electric power and removing and replacing duct covers,
pipe casings and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site
where necessary, unload, store,unpack, assemble as necessary, distribute
to position, hoist and fix only.

Total to collection
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EMPLOYER

The "Employer" is the county Governrment of Laikipia

The term "Employer" and "Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed
to imply the Project Manager as defined in Condition 1 of the Conditions of
Contract or such person or persons as may be duly authorised to represent
him on behalf of the county Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Ministry of infrastructure.

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry of
infrastructure.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry
ofinfrastructure.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry of
infrastructure.

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is Ministry of
infrastructure.

Total to collection
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FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works (2006
Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these
tender documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills
of Quantities

BOND.

The Contractor shall find and submit on the Form of Tender and approved
bank and whowill be willing to be bound the county Government in and
amount equal to five per cent (5%) of the Contract amount for the due
performances of the Contract up to the date of completion as certified by
the PROJECT MANAGER and who will when and if called upon, sign a Bond
to that effect on the relevant standard form included herein. (without the
addition of any limitations) on the same day as the Contract Agreement is
signed, by the Government, the Contractor shall furnish within seven days
another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except isofar as may be stated otherwise herein and except for such
items specificallyand only requirfor the use of nominated Sub-Contractors
as described herein. No timber used for scaffolding, formwork or temporary
works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at
such hours and by such routes as may be permitted by the competent
authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be
of the best quality and description unless otherwise stated. The Contractor
shall order all materials to be obtained from overseas immediately after the
Contract is signed and shall also ensure they are onsite when required for
use in the works. The Bills of Quantities shall not be used for the purpose
of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of taking deliver
thereof, as having received them in good order and condition, and will
thereafter be responsible for any loss or damage and for replacements of
any such loss or damage with articles and/or materials which will be
supplied by the PROJECT MANAGER at the current market prices including
Customs Duty and V.A.T., all at the Contractor's own cost and expense, to
the satisfaction of the PROJECT MANAGER

Total to collection
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STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make good damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER.
Nominated Sub-Contractors are to be made liable for the cost of any
storage accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that
may be called for by the PROJECT MANAGER for his approval until such
samples are approved by the PROJECT MANAGER and the PROJECT
MANAGER, may reject any materials or workmanship not in his opinion to
be up to approved samples. The PROJECT MANAGER shall arrange for the
testing of such materials as he may at his discretion deem desirable, but
the testing shall be made at the expense of the Contractor and not at the
expense of the PROJECT MANAGER. The Contractor shall pay for the
testing in accordance with the current scale of testing charges laid down by
the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to
the execution of the works. In particular the Contractor's attention is
drawn to the provisions of the Factory Act 1950 and his tender must
include for all costs arising or resulting from compliance with any Act,
Order or Regulation relating to Insurances, pensions and holidays for
workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement,
housing, security and control of labour, labour camps , passes for transport,
etc. It is most important that the Contractor, before tendering, shall obtain
from the relevant Authority the fullest information regarding all such
regulations and/or restrictions which may affect the organisation of the
works, supply and control of labour, etc., and allow accordingly in his
tender. No claim in respect of want of knowledge in this connection will be
entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the
works stores, materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and other
precautions as necessary to ensure security against theft, loss or damage
and the protection of the public.

Total to collection
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PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be
held responsible for and shall make good all such damage arising from the
execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site
the location of which is described in the Particular Preliminaries hereof. He
shall be deemed to have acquainted himself therewith as to its nature,
position, means of access or any other matter which, may affect his tender.
No claim arising from his failure to comply with this recommendation will
be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and contractor must allow for building
any necessary temporary access roads (approximately 70 metres long ) for
the transport of the materials, plant and workmenas may be requiredfor
the complete execution of the works including provision of temporary
culverts, crossings, bridges, or any other means of gaining access to the
site. Upon completion of the works, the contractor shall remove such
temporary access roads,culverts,bridges,etc. and make good and reinstate
all works and surfaces disturbed to the satisfaction of the PROJECT
MANAGER.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The contractor shall provide, erect and maintain where directed on site and
afterwards dismantle a site office of the type noted in the particular
preliminaries or as directed by the PROJECT MANAGER, complete with
furniture. He shall also provide a strong metal trunk complete with strong
hasp and staple fastening and two keys. He shall provide, erect and
maintain a lock-up type water or bucket closet for the sole use of the
PROJECT MANAGER including making temporary connections to the drain
where applicable to the satisfaction of Government and Medical Officer of
Health and shall provide services of cleaner and pay all conservancy
charges and keep both office and closet in a clean and sanitary condition
from commencement to the completion of the works and dismantle and
make good disturbed surfaces. The office and closet shall be completed
before the contractor is permitted to commence the works. The contractor
shall make available on the site as and when required by the "PROJECT
MANAGER" a modern and accurate level together with levelling staff,
ranging rods and 50 metre metallic or linen tape.

Total to collection
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WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters as required at his
own cost and clear away when no longer required and make good on completion to
the entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied that sufficient
water will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric current used
and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor
and sub-Contractors or other places where work is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7(i) of the Standard Method of Measurement
mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and
no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7 (ii) of the Standard Method of
Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons
or firms nominated by the PROJECT MANAGER to execute work or to provide and fix
materials or goods as stated in Condition No. 20 of the Conditions of Contract are
described herein as Nominated Sub-Contractors. Persons or firms so nominated to
supply goods or materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the works
including the works of Nominated Sub-Contractors ; one copy to be handed to the
PROJECT MANAGER and a further copy to be retained on Site. Progress to be
recorded and chart to be amended as necessary as the work proceeds.

Total to collection
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ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them added to
the Contract sum. The Contractor shall produce to the PROJECT MANAGER such
quotations, invoices or bills, properly receipted, as may be necessary to show the
actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums
shall be adjusted in the final account pro-rata to the amount paid. Items of
"attendance"

ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted of any
work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were executed
by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work
properly executed in respect of them upon the PROJECT MANAGER's order added to
the Contract Sum. Such work shall be valued as described for Variations in
Conditions No. 13of the Conditions of Contract, but should any part of the work be
executed by a Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work or articles shall
be treated as a P.C. Sum and profit and attendance comparable to that contained in
the priced Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated
sub-contractors, the Contractor shall enter into sub-contracts as described in
Condition No. 20 of the Conditions of Contract and shall thereafter be responsible for
such sub-contractors in every respect. Unless otherwise described the Contractor is
to provide for such Sub-Contractors any or all of the facilities described in these
Preliminaries. The Contractor should price for these with the nominated Sub-
contract Contractor's work concerned in the P.C. Sums under the description "add
for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place
a "Direct Contract" for any goods or services required in the works which are covered
by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such
instances, profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not included
in this Contract every facility for carrying out their work and also for use of his
ordinary scaffolding. The Contractor, however, shall not be required to erect any
special scaffolding for them. The Contractor shall perform such cutting away for and
making good after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to the extent
executed at rates provided in these Bills.

Total to collection
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INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of Contract.
No payment on account of the work executed will be made to the Contractor until he
has satisfied the PROJECT MANAGER either by production of an Insurance Policy or
and Insurance Certificate that the provision of the foregoing Insurance Clauses have
been complied with in all respects. Thereafter the PROJECT MANAGER shall from
time to time ascertain that premiums are duly paid up by the Contractor who shall if
called upon to do so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which payment
will be made. All "Provisional" and other work liable to adjustment under this
Contract shall left uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the PROJECT MANAGER Immediately the work
is ready for measuring, the Contractor shall give notice to the PROJECT MANAGER.
If the Contractor makes default in these respects he shall if the PROJECT MANAGER
so directs uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be ignored.
The Contractor shall be deemed to have made allowance in his prices generally to
cover any items against which no price has been inserted in the priced Bills of
Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER
in writing. All blasting operations shall be carried out at the Contractor's sole risk
and cost in accordance with any Government regulations in force for the time being,
and any special regulations laid down by the PROJECT MANAGER governing the use
and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials shall
be dealt with as provided in the Contract. Such materials shall only be used in the
works, in substitution of materials which the Contractor would otherwise have had
to supply with the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

Total to collection
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PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing, casing up, covering or such other means as may be necessary to
avoid damage to the satisfaction of the PROJECT MANAGER and remove such
protection when no longer required and make good any damage which may
nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at
the completion of the works and remove all plant, scaffolding and unused materials
at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash
(except where such treatment might cause damage) and clean all floors, sanitary
fittings, glass inside and outside and any other parts of the works and remove all
marks, blemishes, stains and defects from joinery, fittings and decorated surfaces
generally, polish door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the approval of the
PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads, Public
Works and Housing General Specification dated 1976 or any subsequent revision
thereof which is issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade Preambles or other
items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the
Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT MANAGER.
This includes the materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a hoarding 2400
mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated sawn
cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 mm 2nd
grade treated sawn cypress timber rails. The Contractor is in addition required to
take all precautions necessary for the safe custody of the works, materials, plant,
public and Employer's property on the site.
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CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent
or Representative, competent and experienced in the kind of work involved who shall
give his whole experience in the kind of work involved and shall give his whole time
to the superintendence of the works. Such Agent or Representative shall receive on
behalf of the Contractor all directions and instructions from the Project Manager and
such directions shall be deemed to have been given to the Contractor in accordance
with the Conditions of Contract.

NEMA LICENSE

Allow for ENVIRONMENTAL IMPACT ASSESSMENT to be paid to the
consultant

Total to collection

COLLECTION

Brought forward from page 35
Brought forward from page 36
Brought forward from page 37
Brought forward from page 38
Brought forward from page 39
Brought forward from page 40
Brought forward from page 41
Brought forward from page 42

Brought forward from 43
Brought forward from above

TOTAL FOR GENERAL PRELIMINARIES TO GRAND SUMMARY
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SECTION V- STANDARD FORMS
List of Standard Forms

i.  Form of Invitation for Tenders
ii.  Form of Tender
iii.  Letter of Acceptance
iv.  Form of Agreement
v. Form of Tender Security
vi. Performance Bank Guarantee
vii.  Performance Bond
viii.  Bank Guarantee for Advance Payment
iX.  Qualification Information
X.  Tender Questionnaire
xi.  Confidential Business Questionnaire
xii.  Details of Sub-Contractors
xiii.  Request for Review Form
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FORM OF INVITATION FOR TENDERS

[date]

To: [name of Contractor]

[address]

Dear Sirs:

Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and
completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a tender
security in the form and amount specified in the tendering documents, and must be delivered to

[address and location]

at or before (time and date). Tenders will be opened immediately thereafter,
in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of Employer] [Date]
[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of

Quantities/Schedule of Rates for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and remedy any defects
therein for the sum of KShs. [Amount in figures] Kenya
Shillings

[Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Employer’s Representative’s notice to commence, and to
complete the whole of the Works accomplished in the Contract within the time stated in the
Appendix to Conditions of Contract.

We agree to abide by this tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of

[Name of Tenderer] of

[Address of Tenderer]

Witness; Name

Address

Signature

Date
(Amend accordingly if provided by Insurance Company)
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LETTER OF ACCEPTANCE
[Letterhead paper of the Employer]

[date]

To:

[name of the Contractor]

[address of the Contractor]

Dear Sir,

This is to notify you that your Tender dated

for the execution of
[name of the Contract and identification number, as given in the Tender documents]

for the Contract Price of Kshs. [amount in figures][Kenya

Shillings (amount in words)] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the
Contract documents.

Authorized SIgnature ..........o.oiiiiiiiii e

Name and Title of S1gNatory .......c.ooiiiiiiii e

Attachment: Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20
between of [or whose registered office is
situated at]

(hereinafter called “the Employer”) of the one part AND

of [or whose registered office

is situated at]

(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract) (hereinafter called “the Works”) located

at [Place/location of the Works] and the Employer has
accepted the tender submitted by the Contractor for the execution and completion of such Works and
the remedying of any defects therein for the Contract Price of Kshs
[Amount in figures], Kenya Shillings
[Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of this
Agreement i.e.

(i) Letter of Acceptance

(it) Form of Tender

(iii) Conditions of Contract Part |

(iv) Conditions of Contract Part 11 and Appendix to Conditions of Contract

(v) Specifications

(vi) Drawings

(vii) Priced Bills of Quantities/Priced Schedule of Rates [whichever is applicable]

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and
year first before written

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of [i] Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS .. (hereinafter called “the Tenderer”) has
submitted his tender dated ....................oooeilnls for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office
at .o, (hereinafter called “the Bank™), are bound unto ........................... (hereinafter
called “the Employer”) in the sum of KShs............................ for which payment well and truly
to be made to the said Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Dayof......... 20 i

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity
specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the
period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to
Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him, owing to the occurrence of one or
both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender
validity, and any demand in respect thereof should reach the Bank not later than the said date.

[date] [signature of the Bank]

[witness] [seal]

Perimeter Wall/51



PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)

(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor’’) has undertaken, in pursuance
of Contract No. dated to execute (hereinafter called
“the Works™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf

of the Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and
we undertake to pay you, upon your first written demand and without civil or argument, any sum or
sums within the limits of Kenya Shillings (amount of Guarantee in

words) as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date

(Amend accordingly if provided by Insurance Company)
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PERFORMANCE BOND

By this Bond, We of (or whose registered office is

situated at]

as Principal (hereinafter called “the Contractor”) and

of [or whose registered office is situated at]

as Surety (hereinafter called “the Surety”), are held and firmly bound unto

of [or

whose registered office is situated at]

as Obligee (hereinafter called “the Employer”) in the amount of

Kshs. [amount of Bond in figures] Kenya Shillings

[amount of Bond in words], for the payment of which sum well and truly, the Contractor and the
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS the Contractor has entered into a Contract with the Employer dated the
day of 20 for the execution of

[name of Contract] in accordance with the Contract documents, Specifications and amendments
thereto, which to the extent herein provided for, are by reference made part hereof and are
hereinafter referred to as the Contract.

NOW THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly
and faithfully perform the said Contract (including any amendments thereto), then this obligation
shall be null and void; otherwise it shall remain in full force and effect. Whenever the Contractor
shall be, and declared by the Employer to be, in default under the Contract, the Employer having
performed the Employer’s obligations thereunder, the Surety may promptly remedy the default, or
shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2 obtain a tender or tenders from qualified tenderers for submission to the Employer for

completing the Contract in accordance with its terms and conditions, and upon determination

by the Employer and the Surety of the lowest responsive tenderer, arrange for a Contract
between such tenderer and Employer and make available as work progresses (even though
there should be a default or a succession of defaults under the Contract or Contracts of

completion arranged under this paragraph) sufficient funds to pay the cost of completion less
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the balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.

The term “Balance of the Contract Price”, as used in this paragraph, shall mean the total
amount payable by the Employer to the Contractor under the Contract, less the amount
properly paid by the Employer to the Contractor; or

3) pay the Employer the amount required by the Employer to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of
issuance of the Certificate of Completion.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than
the Employer named herein or the heirs, executors, administrators, successors and assigns of the
Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his

legal representative, this day of 20
SIGNED ON SIGNED ON
On behalf of On behalf of
[name of Contractor] [name of Surety]
By By
In the capacity of In the capacity of
In the presence of; Name In the presence of; Name
Address Address
Signature Signature
Date Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)

[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the abovementioned

Contract, We, [name and Address

of Contractor] (hereinafter called “the Contractor’) shall deposit with

[name of Employer] a bank guarantee to guarantee his proper and
faithful performance under the said Contract in an amount of KShs. [amount of
Guarantee in figurers] Kenya Shillings
[amount of Guarantee in words].

We, [bank or financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely,
the payment to [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim to the Contractor, in the
amount not exceeding Kshs [amount of Guarantee in figures] Kenya
Shillings [amount of

Guarantee in words], such amount to be reduced periodically by the amounts recovered by you from
the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be made
between [name of Employer] and the Contractor, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from
you that an advance payment of the amount listed above has been paid to the Contractor pursuant to
the Contract.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until (name of Employer) receives
full payment of the same amount from the Contract.

Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1  Constitution or legal status of tenderer (attach copy or Incorporation Certificate);

Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year

Volume

Currency

Value

1.3 Work performed as Main Contractor on works of a similar nature and volume over
the last five years. Also list details of work under way or committed, including

expected completion date.

Project name

Name of client
and contact
person

Type of work
performed and
year of
Completion

Value of
Contract

1.4  Major items of Contractor’s Equipment proposed for carrying out the Works. List all

information requested below.

Item of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available | to be purchased
(from whom?)
(etc.)
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1.5  Qualifications and experience of key personnel proposed for administration and

execution of the Contract. Attach biographical data.

Position

Name

Years of
experience
(general)

Years of experience
in proposed position

Project Manager

(etc.)

1.6 Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements: cash
in hand, lines of credit, etc. List below and attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide

reference if contacted by the Employer.

1.9  Statement of compliance with the requirements of Clause 1.2 of the Instructions to

Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the Works.

2 Joint Ventures

2.0  The information listed in 1.1 — 1.10 above shall be provided for each partner of the
joint venture.
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2.1

2.2

2.3

The information required in 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing signature
of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and which is legally
binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of
the joint venture; and

c) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.
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TENDER QUESTIONNAIRE
Please fill in block letters.
Full names of tenderer;

Full address of tenderer to which tender correspondence is to be sent (unless an agent has
been appointed below);

Name of tenderer’s representative to be contacted on matters of the tender during the tender
period;

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if
the tenderer does not have his registered address in Kenya (hame, address, telephone, telex);

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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REPUBLIC OF KENYA FORM S. 33

CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) whichever applies to your type of
business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General:

BUSINESS NNAITIC .. ...ttt ettt e e e e
Location Of DUSINESS PIEIMIISES ... ... euuuntttte ettt et ettt et ettt et et ettt et ettt e et e e ettt et e e aaenens
PIOEINO .o Street/Road. .....ovveiiiiii e
Postal Address .........ccovviiiiiiiiiiiiinins Tel.NO .o email.......oooiiiiiii
INALUIE OF BUSIIESS ...t tttittt ittt ettt et ettt et et et e et e et et ettt e e e et et e e e et e et e e e et e e e e e e e eeeneees
Current Trade License NO. ....o.ovviiiiiiiiiiiiiieee e Expiring Date ..........cccoovviiiiiiiiiee
Maximum value of business which you can handle at any one time: K£ ...

Name of your bankers ...........cooiiiiiiii i Branch............ooooiii
Are you an agent of the Kenya National Trading Corporation? YES/NO. ..ot

Part 2 (a) — Sole Proprietors:

Yourname in full ... e A i
Nationality .......oeouiiiiiiii e Country Of OTIIN ...vuuiniiei e
HCIHZENSIIP AETALLS. .. .ottt et e ettt e e

Part 2 (b) — Partnership:
Give details of partners as follows:
Name Nationality Citizenship Details Shares

Part 2 (c) — Registered Company:

Private OF PUDLIC ... . ou et et et e e e e e e e e e e e e et e
State the nominal and issued capital of the company-

Nominal KE£ ...

Issued KE£ ..o

Give details of all directors as follows:

Name Nationality Citizenship Details Shares

*If Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or Registration.
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give
below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.
1) Portion of Works to be sublet:

[()  Full name of Sub-contractor
and address of head office: ...

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2 Portion of Works to sublet: ...

Q) Full name of sub-contractor
and address of head office: ...l

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value: L

[Signature of Tenderer) Date
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PREAMBLES AND PRINCING NOTES
GENERALLY
All work is to be carried out in accordance with the ministry of public works.

General specification issued in 1976 as qualified or amended below.

The contractor shall maintain a copy in the PROJECT MANAGER’S office at all
times.

MANUFACTURERS NAME and catalogue references are given as a guide to
quality only

Alternative manufacture of equal quality will be accepted at the discretion of the
PROJECT MANAGER

EXCAVATION
Prices are to include for excavating in all materials met with except rock as
specified.

Prices are also to include for planking and strutting and for destroying all white
ants in

the vicinity of the buildings.

CONCRETE WORK
All concrete work will conform to the “concrete specification for building in 1974”

issued by the structural department of ministry of roads and public works. All
reinforced

concrete to be class 20 of the above specification and to be guaranteed strength as
described.

Cover to Reinforcement:- unless other wise specified on the drawings cover to be

Foundations S0mm
Columns 40mm
Beams 25mm
Slabs S0mm

Test cubes: allowance must be included in the tender for the preparation of
concrete test
cubes as required by the PROJECT MANAGER.

Precast concrete works:- prices are to included for handling reinforcement and for
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bedding in cement mortar; concrete will be class 20.

WALLING

Concrete blocks:- all concrete walling blocks are to be described in the ministry
of roads

and public works standard specification for metric concrete blocks issued in
September

1972 bocks shall be type B, Medium Destiny and solid blocks shall have a destiny
of not
less than 100kgms3 .

Wall reinforced shall be hoop iron one layer per 90mm thickness and placed in
bed joint
of alternate courses.

Samples:- prices are to include for packing and sending samples blocks to
approved testing laboratories

ROOFING
All roof materials shall be as specified in the bill of quantities and laid in
accordance with

the Manufacturer’s instructions.

CAPENTRY AND JOINERY

Cypress: the grading rules for cypress shall be the same as those for podocarpus.

Laminated plastic sheeting:- shall be fixed with and approved waterproof adhesive.

Prices of joinery:- shall include for pencil rounded arises ;for protection against
damage

and for bedding frames and cills in cement mortar.

Plugged :- shall mean drilling walling or concrete with masonry drill and filling
with

proprietary plugs of the correct size: cutting with hammer and chisel will not be
permitted.

IRONMONGER.
Shall be as specified in the bills of quantities ,or equal and approved. Prices must
include

for removing and refining during and after painting ,for labelling all keys and for
mixing with matching screws.
METAL WORK
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Structural steelwork:- shall comply with ministry public of works structural steel
specification

1973.
Generally: all steelwork shall be cleaned free from rust and primed one coat of red
lead

primer before being delivered to the site .

Prices for metal windows :- are to include for assembling parts, bedding and
pointing in

mastic building in fixing lugs, and plugging as necessary.

PLASTER WORK AND OTHER FINISHES

Generally:- all plaster work and paving as described in the general specification
and in these Bill of Quantities

Terrazzo paving:- shall be as described for granolithic paving but using marble
chipping and colour cement.

Paving :- prices are to include for brushing concrete clean, wetting and coating
with

cement and sand grout 1:1

Tyrolean rendering shall be in two coats :- the first coat 10mm thick in gauged
cement

mortar 1:4 (with 10% lime added to the cement) applied with a trowel and the
second

coat in cement and sand 1:4 applied with tyrolean spraying machine in three
layers to a total

thickness between 5and 10mm
GLAZING

Polished Plate Glass:- shall be generally grazing quality

Prime Rebates:- prices are to include for priming rebates before placing putty.
Broken or Scratched Glass:- the contractor will be responsible at his own cost for

replacing any broken or scratched glass and handing over in perfect conditi
PAINTING

Generally:- Note that the general contractor is to provide scaffolding for all trades
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including painting

Paint Category :-shall be category “A” ministry of public works approved list and
applied

in accordance with manufacturer’s instructions.

Prices :- prices are to include for all preparatory work priming coats and for
protecting

other works and for cleaning up on completion prices for painting on galvanized
metal

are to include for mordant solution as necessary.

PLUMBING

Generally;- all work shall be executed by an approved sub-contractor and in
accordance with the general specification.

Description;- the sizes given are the internal diameter. The words pipe and tube
are

synonymous.

Prices of pipes;- are to include for assembling and jointing parts plugging as
necessary

and all joints to services and wastes or soil pipes.
DRAINAGE

All work to be executed by approved sub-contractors and in accordance with
general specification.

ROADS AND CAR PARKS

All work must be supervised by an experienced roads engineer or foreman.

EXTERNAL WORKS

Prices of excavation are to include for keeping excavations dry for supporting
sides.
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ITEM |DESCRIPTION QTY |UNIT |[RATE |AMOUNT
PROPOSED PERIMETER WALL AT COUNTY ASSEMBLY
IN NANYUKI
SUBSTRUCTURE
Site clearance(ALL PROVISIONAL)
A |Clear vegetation along the fence line including removal of existing | item
corrugated sheet walling and storing where directed on site;collect
and burn the arising from ground shrubs (218Im)
Excavation
B |Excavate for column bases commencing from ground level but not 293
exceeding 15m deep
C |Ditto strip foundation bed 126
Filling and carting away
D [Return, fill and ram with selected and approved excavated material 251
around excavations
E |Load and cart away excavated materials from site 168
Plain concrete (1:4:8) in
F  |Column bases 93
G |Foundation bed 84
Vibrated reinforced concrete grade 20/20 (1:2:4) in:
H |Column bases 33
J Column 6
K  [Foundation bed 17
Sawn formwork to:
L [Column base 98
M  [Vertical sides of column 166
N |[Sides of foundations 56
Steel reinforcement as described including cutting to length,
bending and fixing including all necessary tying wires and
spacing blocks (all provisional)
O |8mm diameter bars 223
P 10mm ditto 1605
Q |200mm thick natural stone wall to detail 465

CARRIED TO COLLECTION
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ITEM |DESCRIPTION QTY
Plinths
A 12mm thick cement and sand (1:3) render to plinths 190
B Prepare and apply three coats bituminous paint to rendered plinths 190
Carried to Collection
COLLECTION
From page 65
From above
TOTAL SUBSTRUCTURE
SUPERSTRUCTURE
D [225mm wide approved quality 3-ply bituminous felt damp proof 202
course under walls
E  [12mm Flexcell expansion 7
Smooth chisel dressed natural stone walling in cement and sand
(1:4) mortar reinforced with and including 25 x 3mm thick hoop
iron in every alternate course
F  [200mm Thick walling 404
G  |Extra over walling for smooth chisel dressing with flush pointed 808
vertical joints and recessed horizontal joints
GATES
H |6000x2400mm steel plated gate to detail 1
J  1900x2100mm ditto but pedestrian gate 1
K |Three coats gloss oil paint to gates 33

Carried to Collection
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ITEM [DESCRIPTION QTY
Render;18mm thick ,1No coatwork of cement and sand (1:3);wood
floated to concrete or blockwork base generally to:-
A |Bracing beam 121
B [Three coats emulsion paint to ditto 121
C |Column externally 37
D |Three coats emulsion paint to ditto 37
E |[Ditto internally 37
F  [Three coats emulsion paint to ditto 37
Vibrated reinforced concrete grade 20/20 (1:2:4) in:
G |Column 10
H |Bracing beam 12
Sawn formwork to:
J Vertical sides of column 133
K |Sides of bracing beam 162
Steel reinforcement as described including cutting to length,
bending, hoisting and fixing including all necessary tying wires and
spacing blocks (all provisional)
L  |8mm Diameter bars 727
M  [10mm Ditto 442
N 12mm ditto 861
O [Mild steel 50x50x3mm X600mm long SHS fixed onto concrete 109
coping in approved manner at 1200c/c to receive razor wire
complete with three successive coats of gloss paint
P [750mm diameter approved razor wire fixed to detail 218
Q [250x50mm precast convcrete coping stone 202
R  [500x50mm 14
S |250x250mm ditto 38
T |Three coats gloss oil paint to grill 190

Carried to collection

COLLECTION
Brought forward from 66

Brought down from above

TOTAL SUPERSTRUCTURE TO SUMMARY
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SUMMARY
SUBSTRUTURE FROM PAGE 66

SUPERSTRUCTURE FROM PAGE 67

Total for perimeter fence carried to grand summary
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ITEM [DESCRIPTION QTY |UNIT [RATE |AMOUNT
PROPOSED FENCE AND GATE AT COUNTY ASSEMBLY
IN NANYUKI-BEHIND ASSEMBLY CHAMBERS
SUBSTRUCTURE
Site clearance(ALL PROVISIONAL)
A |Clear vegetation along the fence line including removal of existing | item
corrugated sheet walling and storing where directed on site;collect
and burn the arising from ground shrubs (28Im)
Excavation
B  |Excavate for column bases commencing from ground level but not 27 CM
exceeding 15m deep
C |Ditto strip foundation bed 15 CM
Filling and carting away
D [Return, fill and ram with selected and approved excavated material 31 CM
around excavations
E |Load and cart away excavated materials from site 11 CM
Plain concrete (1:4:8) in
F  |Column bases 12 SM
G |Foundation bed 10 SM
Vibrated reinforced concrete grade 20/20 (1:2:4) in:
H |Column bases 4 CM
J Column 1 CM
K  |Foundation bed 2 CM
Sawn formwork to:
L [Column base 14 SM
M |Vertical sides of column 11 SM
N  |Sides of foundations 7 SM
Steel reinforcement as described including cutting to length,
bending and fixing including all necessary tying wires and
spacing blocks (all provisional)
O |8mm diameter bars 20 KG
P |10mm ditto 205 KG
Q |200mm thick natural stone wall to detail 34 SM

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Plinths
12mm thick cement and sand (1:3) render to plinths

Prepare and apply three coats bituminous paint to rendered plinths

24

24

SM

SM

Carried to Collection

COLLECTION
From page 70
From above

TOTAL SUBSTRUCTURE

SUPERSTRUCTURE

225mm wide approved quality 3-ply bituminous felt damp proof
course under walls

Smooth chisel dressed natural stone walling in cement and sand
(1:4) mortar reinforced with and including 25 x 3mm thick hoop

iron in every alternate course

200mm Thick walling

Extra over walling for smooth chisel dressing with flush pointed
vertical joints and recessed horizontal joints

GATES
1800x3000mm grill gate to detail

Three coats gloss oil paint to gates

26

16

32

LM

SM

SM

NO

SM

Carried to Collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

OO w >

m

Render;18mm thick ,1No coatwork of cement and sand (1:3);wood
floated to concrete or blockwork base generally to:-

Column externally

Three coats emulsion paint to ditto

Render to columns internally

Three coats emulsion paint to ditto

Vibrated reinforced concrete grade 20/20 (1:2:4) in:
Column

Sawn formwork to:

Vertical sides of column

Steel reinforcement as described including cutting to length,
bending, hoisting and fixing including all necessary tying wires and
spacing blocks (all provisional)

8mm Diameter bars
10mm Ditto

Mild steel grill work fixed onto masonry wall to detail comprising of
50x50x3mm SHS posts/horizontal members as per detail and
20x20x2mm SHS railing at 100mm centres welded to SHS posts
all to details .

250x50mm precast convcrete coping stone
500x50mm

Three coats gloss oil paint to grill

oD OO OO O

23

50
57

47

26

94

SM
SM
SM
SM

CM

SM

KG
KG

SM

LM

NO

SM

Carried to collection

COLLECTION
Brought forward from 71

Brought down from above

TOTAL SUPERSTRUCTURE TO SUMMARY

SUMMARY
SUBSTRUTURE
SUPERSTRUCTURE

Total for perimeter fence carried to grand summary
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PROPOSED PERIMETER WALL SECURITY LIGHTS FOR LAIKIPIA COUNTY

ASSEMBLY - ELECTRICAL INSTALLATION WORKS

DESCRIPTION QTY |UNIT [RATE|/AMOU
SUPPLY, INSTALLTEST AND COMMISSION THE FOLLOWING;
2-way 100amps SP/N consumer unit mounted on wall as ABB/approved 1|NO
equivalent
Single pole miniature circuit breakers to fit the above consumer unit as
follows.
a) 6 amps, SP 2|NO
Standard cable loop-in box gauge 18 swg 1|NO
SUB-MAINS CIRCUIT
a) 3 x 6.0 mm?2p.v.cs.c cu cables (E.A) drawn in 32 mm dia p.v.c H.G 10|L.M
conduits c/w all other fixing acc.
60/80Amps double pole cut-out as Henry's/approved equivalent C/W HRC 1|NO
FUSES
e) Electrical earth system comprising 10.0mm?2 sc-p.v.c cu cables drawn 1|NO
inside hg conduits,
1800mm x 15mm copper electrode c/w clamp and pre-cast concrete
inspection pit with cover.
LIGHTING POINTS
Lighting point wired in 3 x 1.5 mm2p.v.c SC CU cables (E.A) drawn in 20 15|NO
mm P.V.C H.G conduits
ELECTRIC TIMER
a) 32 Amps electric timer Germany make/ Approved equivalent 2(NO
b) Perimeter wall security lights c/w all other fixing accessories 15 n0
c) 6mm2 600/1000v/SWA underground cable( E.A) 2 core copper 225 L.M
d) Trenching, backfilling & cable laying at least 750mm deep 218|L.M
e) Hatari tiles 218|L.M

CARRIED TO GRAND SUMMARY PAGE
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PROPOSED CONSTRUCTION OF 218 METERS ELECTRIC FENCE - LAIKIPIA

COUNTY ASSEMBLY

ITEM DESCRIPTION QTY | UNIT | RATE | AMOUNT
NO

SUPPLY,INSTALL,TEST & COMMISSION

THE FOLLOWING.
1.01 Line posts (made with 25 x 25 mm square

tube bars) 1000mm long (high) c/w 182 | Pcs

8no.strands and span of 1200mm.
1.02 Corner/Strainers posts (made with 25 x 50 Pcs

25mm square tube bars) 1200mm

long(high)
1.03 Side arm posts (made with 25 x 25mm 50 Pcs

square tube bars) 1200mm long (high)
1.04 High Tensile steel wire 1.6mm 100 | Kgs
1.05 Mild Steel Soft wire 4.0mm 0 0
1.06 Straight Nails 40mm self tapping 0 0
1.07 Staple Nails self tapping 0 0
1.08 Galvanized iron pins 400mm 0 0
1.09 Porcelain Strain insulators 200 | Pcs
1.10 Earth pegs 5 Pcs
1.11 Hatari Slgns S pcs

CARRIED TO CONNECTION
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DESCRIPTION

ITEM NO QTY | UNIT | RATE | AMOUNT

SUPPLY,INSTALL,TEST & COMMISSION

THE FOLLOWING.
1.12 Joint Clamps 10 Pcs
1.13 Under gate cables 0 0
1.14 Energizers starfix B1800 1 Pcs
1.15 Lighting Arrestors 1 Pcs
1.16 Digital voltmeter 30 amps 1 Pcs
1.17 Spring gates 0 0
1.18 Cut-Out Switch 1 pcs
1.19 Reel porcelain insulators 0 0
1.20 Voltage alarm units 1 pcs
1.21 Hayes wire strainers 0 0

CARRIED TO CONNECTION
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ITEM DESCRIPTION QTY | UNIT | RATE | AMOUNT
NO
SUPPLY,INSTALL,TEST & COMMISSION
THE FOLLOWING.
1.22 4-Way consumer unit c¢/w 100A integral 1 NO
isolator as ABB/approved equivalent.
1.23 32 amps mcb to fit item no.1.22 1 NO

CARRIED TO CONNECTION
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COLLECTION PAGE

KSHS

CTS

Carried From 74

Carried From 75

Carried From 76

TOTAL CARRIED TO GRAND
SUMMARY PAGE
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GRAND SUMMARY

ITEM DESCRIPTION

TENDERERS
AMOUNT

OFFICIAL USE

1 |Particular preliminaries from page 34
2 |General preliminaries from page 44
3 |Perimeter wall works from page 69
4 |Internal fence and gate from page 72

5 |Electrical works from page 73

6 |Electric fence works from page77

7 |Contingency

SUB TOTAL

ADD 149 VAT

TOTAL CARRIED TO FORM OF TENDER

Amount of tender in words: Kenya Shilings........coceoesverrrerucunene.
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Light to approval

Razor wire to
detail.

50x200mm RC column to
S.E. details.

r——200mm thick masonry wall on 1000g polythene
DPM on 50mm thick murram on 300mm thick
well compacted hardcore contained in 200mm
thick stone foundation walls on 600x200mm
thick RC strip foundation.

600mm wide and 200mm high RC footing with

RIO longitudinal re-bars laid at 150mm c/c across

RIO re-bars at 300mm c/c to SE details, with depth

u determined on site.
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NOTES

1), All dimensions are in mm unless
where

stated otherwise.

2). All should be checked before
commencement

of the works and discrepancies
reported ta the Architect.

3). All fo be carried inaccordance with
the local authority .

4). Use figured dimension DO NOT scale.
5). Walls less than 200mm thick fo be
reinforced with a hoop iron at every

course.
6). DPM to be laid under all walls and to
be

minimum 150mm above finished ground
level
7). All drainage pipe passing under
building
and driveway 1o be encased in 150mm
thick concrete serround.
B). All inspection chambers in driveways
o
have a heavy duty cover.
9). All concrete works o be in accordance
with structural engineers detail
10). 500 gouge DPM and anti-termite
freatment to be provided under ground
floor concrete slab.

REVISION NOTES

DATE DESCRIFTION

PROJECT:
PROPOSED PERIMETER WALL
AT COUNTY ASSEMBLY
CLIENT:
COUNTY ASSEMBLY
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Lighting to E.E. details

50mm thick column caping.

steel framing fence well welded together 50x50x 3mm posts,
50x50x3mm horizontal railing,20x20x2mm vertical railings at

o 100mm €/C .
Te}
T ; 300x300 mm thick reinforced concrete
o 8 C).‘ / column to S.E. details.
o o © 200mm thick wall jointed & bedded with with
‘t ‘_‘ Q cement/sand mortar (1:3) with hoop iron at alternate
o | | courses
300X200mm thick RC ring beam
L e ng
8 8 ™77 toSEdetails
© ©/°
£
EQUNDATION DETAILS

foundation depth to be determined on site
(foundation reinforcement tobe determined
as per site)600x200mm concrete strip
foundation (1:2:4)mix on 50mm blinding or
equivalent

IES-02 Door Schedule

Quantity 1
W x H Size 1,800%3,000
Head height 2,400
2D Symbol

View from Side
Opposite to Opening
Side

North Elevation

South Elevation

3300' 4,200 300 , 4,200 300 , 4,200 300 4,200 300, 4,200 300 4,200 300 1,00
P e 3 £ o 2 22 o
28,300
3
E’_’ EgythElewﬁnn7

/. East EIGHion

T)AIl dimensions are in mm unless
stated otherwise.
2)Aall dimensions 1o ba checked
before commencement.
3)All works to be carried n
aocordance to local

authority.

4)Dimensions to be read not scaled
or measured.

5DPM to be laid under all walls and
o be minimum

150mm above finished ground.
6)All drainage pipes passing under
building and

driveway o be encased in 150mm
thick concrete

sormound,
T)Allinspaction chambars in
driveways 1o have a

heavyduty coer.
B)All concrete warks 1o be in
with

structural engineers details.
9)500mm gauge DPM and anti-
termite treatment to be

provided under ground floor
concrete slab.
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